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Section B - Supplies or Services and Prices 
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002     
 Engineering and Technical Services 

CPFF 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

   
   
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  1 Lot  
 HOLDING SLIN for 0002 

CPFF 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

   
   
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  1 Lot  
EXERCISED 
OPTION 

Funding for CLIN 0002-Labor 
CPFF 
Only taskings under TI-01 may be invoiced under CLIN 0002AB, ACRN AA.  
No other tasking associated with any other CLIN or ACRN may be invoiced 
under CLIN 0002AB. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300567295 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 ACRN AA 

CIN: 130056729500001 
 

 

   

(b) (4)

(b) 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AC  1 Lot  
EXERCISED 
OPTION 

Funding for CLIN 0002-Labor 
CPFF 
Only taskings under TI-01 may be invoiced under CLIN 0002AC, ACRN AB.  
No other tasking associated with any other CLIN or ACRN may be invoiced 
under CLIN 0002AC. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300567300 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 ACRN AB 

CIN: 130056730000001 
 

   
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004     
 Other Direct Costs 

COST 
FOB: Destination 
 

 ESTIMATED COST 
  

    
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  1 Lot  
 HOLDING SLIN for 0004 

COST 
This is a holding SLIN for administrative pruposes only.  This SLIN will be 
decreased with each subsequent incremental funding modification. 
FOB: Destination 
 

 ESTIMATED COST 
  

    
 
 

 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB   Lot 
 Funding for CLIN 0004-ODCs 

COST 
Only taskings under TI-01 may be invoiced under CLIN 0004AB, ACRN AA.  
No other tasking associated with any other CLIN or ACRN may be invoiced 
under CLIN 0004AB. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300567295 
 

 ESTIMATED COST 
 ACRN AA 

CIN: 130056729500002 
 

    
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AC  1 Lot  
 Funding for CLIN 0004-ODCs 

COST 
Only taskings under TI-01 may be invoiced under CLIN 0004AC, ACRN AB.  
No other tasking associated with any other CLIN or ACRN may be invoiced 
under CLIN 0004AC. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300567300 
 

 ESTIMATED COST 
 ACRN AB 

CIN: 130056730000002 
 

 

    
 
STATEMENT OF WORK 

 
 SHORT TITLE: Submarine Life Support  
TYPE OF ORDER: Completion  

1. PERIOD OF PERFORMA�CE:  
START DATE: 1 December 2015  
SHIPBOARD/TECH�ICAL PERFORMA�CE: 1 December 2015 to 30 September 2017  
COMPLETIO� DATE REPORTS/CDRLS: 30 September 2017  

2. PLACE(S) OF PERFORMA�CE:  
a. Contractors Facility, Tidewater, VA. Area  
b. Naval Submarine Base New London, Groton, CT  
c. Pearl Harbor Naval Shipyard, Pearl Harbor, HI  
d. Trident Repair Facility, Kings Bay, GA  
e. Puget Sound Naval Shipyard, Bremerton, WA  
f. Other locations worldwide as required  
 

3. DESCRIPTIO� OF TASK: NSWCPD is tasked with providing Alteration Installation Team Support for the 
installation of Hull, Mechanical, and Electrical (HM&E) Type Commander (TYCOM) threshold modernization 
alterations onboard SSNs and SSBN/SSGNs. In support of this effort, NSWCPD Code 218 will require contractor 

(b) (4)

(b) (4)

(b) (4)
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support for the installation of various Ship Alterations (S/A) and Alteration and Improvement (A&I) Items in 
support of systems onboard SSN-  Class, SSN  Class, SSN-  Class, and SSBN/SSGN-  Class 
Submarines. Alterations and/or Installation Schedules may change dependent upon sponsor (TYCOM or NAVSEA 
PMS 392/450) prioritization and authorization. Delivery Order modification will be issued when required for 
significant changes to Statement of Work. No SUBSAFE work will be performed on this Delivery Order. Any 
SUBSAFE requirements for the alterations listed below will be contracted separately to a NAVSEA Note 5000 
activity either through Support Services agreements or separate NSWCPD contract.  
3.1 Submarine SHIPALTs and Alteration & Improvements expected to be accomplished include:  
 
3.1.1 S/A SSN -4812D, Replace EOG with LPE (2 installs)  
3.1.2 S/A SSN -4735D, 7-Day DISSUB Life Support Stores (3 Installs)  
3.1.3 SSN  A&I N3576, Oxygen Candle Furnace Stowage (3 Installs)  
3.1.4 S/A SSBN/SSGN TRID  (Replace EOG with LPE) (2 Installs)  
3.1.5 S/A SSBN TZ-0937B, 7-DAY DISSUB Life Support (2 Installs)  
3.1.6 S/A SSGN TZ-0951, 7-DAY DISSUB Life Support (2 Installs)  
3.1.7 Modernization/maintenance/repair efforts relative to various Submarine platforms. 3.1.7.1 Any 
Maintenance/Repair work will be limited to efforts incidental to the Modernization effort.  
3.1.7.2 Delivery Order modification will be required for significant changes to Statement of Work.  
 
 
3.2 The contractor shall provide to NSWCPLD, where applicable, as-built drawings (Final Configuration LARs) 
once the tasking is complete for each alteration  
 
3.3 The Contractor shall provide HM&E Support as directed by NAVSEA/COMSUBFOR for the implementation of 
Undersea Enterprise (USE) Minimum Modernization Matrix Initiatives and related Public Shipyard 
modernization/maintenance/repair efforts relative to various Submarine platforms. Delivery Order modification will 
be issued when required for significant changes to Statement of Work. 
 

(b) (b) (b) (b) 

(b) 
(b) 

(b) 
(b) 
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3.4 Alterations and Installations may change dependent upon sponsor (TYCOM or NAVSEA PMS 450/392) 
prioritization and authorization. Delivery Order modification will be issued when required for significant changes to 
Statement of Work.  
 
3.5 The following documents are applicable:  
 
a. NAVSEA 0902-018-2010, General Overhaul Specifications for Deep Diving SSBN/SSN Submarines.  
b. NAVSEA SL720-AA-MAN-030 Navy Modernization Process Management and Operations Manual (NMP-
MOM) (https://www.nde.navy mil/)  
c. NAVSEA 9090-310F SHIPALT by Alteration Installation Team (https://www nde navy.mil/)  
d. NAVSSES Instruction 4720.2F Process and Policy for Shipboard Industrial Work.  
e. CINCLANTFLT/CINCPACFLTINST 4790.3, Joint Fleet Maintenance Manual 
(http://www.submepp.navy.mil/jfmm/)  
f. NAVSEA Standard Item 009-04, Quality Management System 
(http://www navsea.navy.mil/Portals/103/Documents/SSRAC/NSI/FY16/009-99_FY16.pdf)  
g. NAVSEA S0400-AD-URM-010/TUM, Tagout User’s Manual.  
h. NAVSEA S9074-AQ-GIB-010/248, Requirements for Welding and Brazing.  
i. NAVSEA S9074-AR-GIB-010/278, Requirements for Fabrication, Welding, and Inspection.  
j. NAVSEA T9074-AS-GIB-010/271, Requirements for Non-Destructive Testing.  
k. MIL-STD-1622B, Cleaning of Shipboard Compressed Air Systems.  
l. NAVSEAINST 4350.2D, Contract Work Onboard Nuclear Powered Ships 
(http://www navsea.navy.mil/Resources/Instructions.aspx)  
m. NAVSEA S9074-AD-GIB-010/1688, Requirements for Fabrication, Welding, and Inspection of Submarine 
Structure.  
n. NAVSEA 0948-LP-045-7010, Volume I, Revision 3, Material Control Standard (Non-Nuclear)  
o. NAVSEA Instruction 5100.3D; Mercury, Mercury Compounds, and Components Containing Mercury or Mercury 
Compounds, Control of  
p. NAVSEA S9510-AB-ATM-010 / U, Volume 1-Nuclear Powered Submarine Atmosphere Control Manual  
 

4. REQUIREME�TS:  
4.1 In support of Submarine Alteration Installations, the contractor shall review all referenced and government 
furnished information in order to gain a complete understanding of the scope of the installations and hardware 
requirements.  
4.2 The contractor shall prepare detailed installation schedule (POA&M) based on the ship's availability schedule/s. 
The contractor will update this POA&M as schedules change, workflow problems occur, or other conditions 
warrant. The details of this POA&M will be coordinated with the NAVSSES technical representative, and other 
activities as necessary to ensure that proper support is available and delays are minimized. Data Item A003  
4.3 The contractor shall order, stage, and store all contractor furnished material as required  
4.4 Utilizing Government Furnished Information (GFI) and Government Furnished Material (GFM) lists, the 
contractor shall develop a material list detailing material required to complete each installation. GFI and GFM are 
identified in paragraphs 5.1 and 5.3 respectively. Data Item A001 and Data Item A007  
4.5 The contractor shall provide temporary storage for Government Furnished Material (GFM). The contractor shall 
also provide for the transportation of GFM to the ship as required. The contractor shall maintain identity of all items 
of material associated with the ship using DD form 1149’s. The contractor shall maintain and update a database 
detailing status of material. GFM is identified in paragraph 5.3. Data Item A001 and Data Item A007  
4.6 The contractor shall provide the necessary facilities, equipment, tools and trained trade personnel to accomplish 
the installation of the identified Submarine alterations. In accomplishing this work, the  
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contractor shall:  
4.6.1 Maintain a daily work schedule and coordinate all work with NSWCPD representatives.  
4.6.2 Ensure work scheduled and accomplished meets requirements of POA&M discussed in paragraph 4.2. All 
discrepancies will be coordinated/discussed with NSWCPD on-site representative.  
4.6.3 Obtain, stage and ship to work site all contractor furnished incidental material necessary for each stage of the 
installation.  
4.6.4 Ensure all trade personnel meet applicable NAVSEA technical skill requirements as well as the qualification 
requirements of the contract.  
4.6.5 Ensure compliance with all applicable Occupational Safety and Health Administration (OSHA) and Navy 
safety regulations, including radiological control and ship’s safety requirements. .  
4.6.6 Conform to shipboard routine with regard to cleanliness, personnel conduct, and ship's security and integrity.  
4.6.7 Provide all CDRL’s as identified in Section 9 Data Deliverables.  
4.7 Submit the following reports upon completion of the installation and hardware:  
4.7.1 Installation Completion Report and Certificate of Compliance within five (5) working days after completion of 
each installation aboard ship. This report will include the following as applicable: pre- and post-installation test 
results, updates and/or changes to hardware requirements and recommendations. Data Item A014  

5. GOVER�ME�T FUR�ISHED I�FORMATIO�/EQUIPME�T/MATERIAL:  
5.1 GOVERNMENT FURNISHED INFORMATION (GFI): All applicable installation drawings and documentation 
will either be available on ATIS or provided by NSWCPD for each applicable task.  
5.2 GOVERNMENT FURNISHED EQUIPMENT (GFE): All GFE required to support this task order will be 
provided to the contractor at the start of the applicable task.  
a. No GFE is required.  
 
5.3 GOVERNMENT FURNISHED MATERIAL (GFM): NSWCPD will provide a list of required all GFM. The 
alteration drawing packages identify all material as either GFM or IAF. NSWCPD will identify all required CFM to 
the contractor for procurement. GFM is identified as:  
a. Low Pressure Electrolyzors (LPEs)  
b. Oxygen Candles and Furnaces  
 

6. CO�TRACTOR FUR�ISHED EQUIPME�T/MATERIAL/TRA�SPORTATIO�:  
6.1 CONTRACTOR FURNISHED EQUIPMENT (CFE): All CFE required to support this task order is the 
responsibility of the contractor to provide. This includes but not limited to all personnel safety equipment, welding 
equipment.  
6.2 CONTRACTOR FURNISHED MATERIAL (CFM): The contractor shall provide all required CFM identified in 
installation drawings and documentation, as well as all consumable material as required to complete the Alterations 
listed in paragraph 3 as well as appropriate tooling and qualified personnel.  
6.3 CONTRACTOR FURNISHED TRANSPORTATION (CFT): None Required  
7. TRAVEL: Travel is authorized for this task order and anticipated in the following locations:  
7.1 Travel Destinations  
a. Norfolk, VA to Groton, CT (3 Trips) 
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i. S/A SSN688-4812D (1 Trip)  
ii. S/A SSN688-4735D (1 Trip)  
iii. A&I N3576 (1 Trip)  
 
 
b. Norfolk, VA to Kings Bay, GA (3 Trips) i. TZ- 0951 (1 Trip)  
ii. TZ- 0937 (1 Trip)  
iii. TRID-0565 (1 Trip)  
 
 
c. Norfolk, VA to Pearl Harbor, HI (2 Trips) i. S/A SSN688-4735D (1 Trip)  
ii. A&I N3576 (1 Trip)  
 
 
d. Norfolk, VA to Bremerton, WA (3 Trips) i. TZ- 0951 (1 Trip)  
ii. TZ- 0937 (1 Trip)  
iii. TRID-0565 (1 Trip)  
 
 
e. Norfolk, VA to Philadelphia, PA (2 Trips)  
f. Other locations worldwide as directed if required  
 
8. SECURITY: The highest level of security required for this contract is CONFIDENTIAL; however, all personnel 
working onboard submarines for this task require SECRET clearance.  

9. DATA DELIVERABLES:  
 
9.1 Detailed Installation Milestone Schedule (POA&M) will be submitted within twenty (20) working days after 
contract award. Updates will be submitted weekly to NSWCPD representative tracking progress. Format shall track 
progress agreement/discrepancy with POA&M. Data Item A003 and Data Item A007  
9.2 Installation Completion Report and Certificate of Compliance will be submitted within five (5) working days 
after completion of each shipboard installation. Data Item A014  
9.3 Monthly financial and technical progress reports will be provided on all tasks with funding and task completion 
percentages. All identified disconnects between work completion and money spent will be addressed. Data Item

A002  
9.4 Weekly material status report detailing order status, long lead-time material list and estimated delivery dates. 

Data Item A001 and Data Item A007  
9.5 The contractor shall provide electronic copies of all required and approved Liaison Action Reports (LAR). 
Applicable LARs are required ten (10) days after completion of each installation. Data Item A008  
9.6 Provide a copy of the welding procedures required and certification of welders. Data Item A005  
 
9.7 Provide documentation to ensure QA procedures are being followed during the installation. Data Item A004  
 
9.8 Provide documentation to certify that all material meets applicable specifications, standards, and drawings, and a 
technical point of contact for this information. Data Item A015  
 
9.9 The contractor shall submit an approved LEVEL I Material Control Handling Procedure before commencement 
of any SHIPALT, A&I and/or Repair effort containing LEVEL I requirements. Data Item A006 
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10. SCHEDULE: The Submarine A&Is and SHIPALTs will commence immediately upon Delivery Order award 
and will be based on ships availability and schedule.  
 
11. OVERTIME: Overtime is authorized for this task order to minimize the impact on ship’s force and maintain 
availability of systems and equipment.  

12. CO�TRACTI�G OFFICER’S REPRESE�TATIVE (COR)/SUBJECT MATTER EXPERT (SME):  
12.1 The COR for this task order will be Mr.  NSWCPD Code   
12.2 The SME for this task order will be Mr.  NSWCPD Code  
 
 
NOTE TO CONTRACTOR 
**THE CO�TRACTOR IS �OT AUTHORIZED TO START PERFORMA�CE ASSOCIATED WITH

FU�DI�G CITED I� TI-01 U�TIL THE TECH�ICAL I�STRUCTIO� IS SIG�ED BY THE

CO�TRACTI�G OFFICER, CO�TRACTI�G OFFICER REPRESE�TATIVE A�D THE

CO�TRACTOR.**

 
 

(b) (6)(b) (6)
(b) (6)(b) (6)
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0002  Destination  Government  Destination  Government  
0002AA  Destination  Government  Destination  Government  
0002AB  Destination  Government  Destination  Government  
0002AC  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
0004AA  Destination  Government  Destination  Government  
0004AB  Destination  Government  Destination  Government  
0004AC  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
0002  N/A  N/A  N/A  N/A  
          
0002AA  POP 03-MAY-2016 TO 

30-MAR-2018  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 
1601 LANGLEY AVE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0002AB  POP 03-MAY-2016 TO 

30-MAR-2018  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0002AC  POP 03-MAY-2016 TO 

30-MAR-2018  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0004  N/A  N/A  N/A  N/A  
          
0004AA  POP 03-MAY-2016 TO 

30-MAR-2018  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 
1601 LANGLEY AVE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0004AB  POP 03-MAY-2016 TO 

30-MAR-2018  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0004AC  POP 03-MAY-2016 TO 

30-MAR-2018  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)
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Section G - Contract Administration Data 
 
NOTE TO CONTRACTOR 

�65540-15-D-0004 Delivery Order 0011 is awarded as follows:

Labor

Fee

ODCs

TOTAL CPFF $6,346,804.01

 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1761804 70BA 257 32253 0 045924 2D C12292  
COST CODE: 3225360L12NQ  
AMOUNT:   
CIN 130056729500001:
CIN 130056729500002:
  
AB: 1761804 70BA 257 32253 0 045924 2D C12290  
COST CODE: 3225360L12MQ  
AMOUNT:   
CIN 130056730000001:
CIN 130056730000002:

 
 
NOTE TO CONTRACTOR 
Incremental funding in the amount of  is hereby obligated under this order.  As a result, the total amount 
of funding obligated and available for payment under this order is .  It is estimated the funding obligated 
under this order will cover the cost of performance through 31 July 2016.  In accordance with Contract Clause 
52.232-22, the Government is not obligated to reimburse the contractor for any costs incurred in excess of this 
amount unless additional funds are made available and obligated under this order in a subsequent modification.   
 

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)
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Section J - List of Documents, Exhibits and Other Attachments 
 
NOTE TO CONTRACTOR 
Please see exhibit J, Contract Data Requirements (CDRLs): 
0001 through 0009 
 
 




